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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I PROJECT USE ENERGY COSTS

DIRECT PUMPING
2008 M&I WATER RATES

Projected 2008 Deliveries (Schedule A-12)
Contra Costa Dos Amigos Pleasant Valley San Luis WD State-Delta T-C Canal Relifts Westlands WD Wintu PP Shasta PP

PP PP PP Relifts PP Colusa County Kanawha Relifts
WD WD

Contra Costa Canal

  Contra Costa WD 85,895

Cow Creek Unit

  Bella Vista WD 2,360

Cross Valley Canal 6/

  County of Fresno 300 300
  County of Tulare 673 673

San Luis Canal - Fresno

  City of Coalinga 7,213
  Westlands WD 3,020

San Luis Canal - Tracy

  San Luis WD 620

Tehama-Colusa Canal

  Colusa County WD 113
  Kanawha WD 4

Toyon Pipeline

  City of Shasta Lake 5/ 2,728

   2008 Deliveries 85,895 973 7,213 620 973 113 4 3,020 2,360 2,728

    Est. FY 2008 Costs $404,503 $2,519 $34,419 $2,812 $561 $490 $1 $7,151 $16,397 $25,656

  Cost Per A/F $4.71 $2.59 $4.77 $4.54 $0.58 $4.35 $0.33 $2.37 $6.95 $9.40
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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I PROJECT USE ENERGY COSTS

DIRECT PUMPING
2008 M&I WATER RATES

Acre-Feet Ratio of Acre-Feet For Water Ratesetting
M&I Irrigation M&I Irrigation Total Total $ M&I Irrigation

Used in Schedule A-10

Storage:
  Friant D&R                      2/ 237      100.00% 100.00% 7,396 7,396
  Shasta D&R (Includes Jdg F Carr PH) 2,099    4,181      33.42% 66.58% 100.00% 122,209 40,847 81,362
  Columbia Mowry (Based on Avg. KWH's) 90,953  671,449  11.93% 88.07% 100.00% 11,017 1,314 9,703
  Folsom Pump Plant 39,879  100.00% 100.00% 34,885 34,885
  New Melones Dam & Reservoir 18,873    100.00% 100.00% 590 590
  Gianelli WR Pump-Gen Plt              3/ 10,468  717,978  1.44% 98.56% 100.00% 2,230,718 32,056 2,198,663
  Regen. Credit - San Luis PP 10,468  717,978  1.44% 98.56% 100.00% (2,052,949) (29,501) (2,023,448)
  SFU Gianelli WR PGP (Direct Pumping) 97,360  48,171    66.90% 33.10% 100.00%

Conveyance Pumping:
  Corning Pump Plant 15,592    100.00% 100.00% 56,349 56,349
  Dos Amigos Pump Plant                 4/ 14,369  1,019,124 1.39% 98.61% 100.00% 2,676,753 37,216 2,639,537
  O'Neill Pump-Gen Plt 112,314 1,073,854 9.47% 90.53% 100.00% 1,423,193 134,757 1,288,436
  Regen. Credit - O'Neill Pump-Gen Plt 112,314 1,073,854 9.47% 90.53% 100.00% (743) (70) (673)
  Jones Pump Plant 7/ 198,345 2,126,813 8.53% 91.47% 100.00% 9,513,446 811,534 8,701,912
  In-Lieu of Tracy Pumping 26,107 26,107

Out-of-Basin Pumping:
  Coyote PP 46,505  12,033    79.44% 20.56% 100.00% 52,956 42,070 10,885
  Pacheco PP 97,360  48,171    66.90% 33.10% 100.00% 324,432 217,045 107,388
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Direct Pumping:
  Glenn Valley WD 1,143      100.00% 100.00%
  Gianelli PGP - SFU                        1/ 445,659 298,145 147,514
  Contra Costa PP 85,895  100.00% 100.00% 404,503 404,503
  Colusa CWD (Incl. Arb./Will O&M Office) 113      41,354    0.27% 99.73% 100.00% 180,556 490 180,066
  Corning WD 9,500      100.00% 100.00% 28,168 28,168
  Dunnigan WD 14,250    100.00% 100.00% 2,099 2,099
  Kanawha WD 4          33,735    0.01% 99.99% 100.00% 11,189 1 11,188
  Orland-Artois WD 39,750    100.00% 100.00% 48,274 48,274
  Panoche WD - SLC 60,293    100.00% 100.00% 645 645
  Westside WD 47,093    100.00% 100.00% 12,246 12,246
  Pleasant Valley PP 7,213    86,067    7.73% 92.27% 100.00% 445,141 34,419 410,722
  Pleasant Valley Relifts 21,139    100.00% 100.00% 38,435 38,435
  Proberta WD 2,625      100.00% 100.00% 2,912 2,912
  San Luis WD Relifts 620      68,772    0.89% 99.11% 100.00% 314,727 2,812 311,915
  State-Delta PP - Cross Valley Canal 973      23,269 561 22,708
  Westlands WD Relifts 3,020    782,156  0.38% 99.62% 100.00% 1,859,284 7,151 1,852,132
  Wintu PP 2,360    11,328    17.24% 82.76% 100.00% 95,100 16,397 78,704
  City of Shasta Lake (Shasta PP)         5/ 2,728    100.00% 100.00% 25,656 25,656
  Dos Amigos PP - Cross Valley Canal 104,455 2,519 101,936
Reimbursable Billing 4,443
Project General 4,434
Nonreimbursable F&W 22,445

18,500,000 2,122,202 16,346,475
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FOOTNOTES

1/ See Ratios in the Storage section

2/ Irrigation contractor receives class 2 water which is not charged for the storage component.

3/ According to MP-2810 (CB 06/93) only 70% of San Luis Canal Deliveries are stored in B.F. Sisk San Luis Reservoir and, therefore, require pumping by the WR Gianelli Pump-Generator.

4/ Excludes estimated San Luis WD deliveries before Dos Amigos.  The calculation  reflects the relationship between actual deliveries
versus actual exclusions over a five year period      ( 620 - 585 = 35 ).

M&I Deliveries  *
Total Excluded Estimated

Ratio Exclusion
2002 581 536
2003 687 630
2004 789 743
2005 822 781
2006 1,367 1,319

4,246 4,009 0.94418 585

14,954 - 585 = 14,369

*    Provided annually by Stacey Smith, CVOCO. Refer to Pool_06.xls.

5/ It was determined in late 2000 that Shasta PP serves the City of Shasta Lake exclusively and accordingly is not a pooled storage cost.
As a result, PUE O&M will proactively be allocated to this contractor beginning 2001.

6/ Delivery Base has been modified. See Footnote 5/ on Schedule A-12 and associated MP-3400 Standard Operating Procedure (SOP). 
Refer to IRR Sch A-11 for allocation of costs between Irrigation and M&I.

7/ Tracy Pumping Plant has been changed to its new name - Jones Pumping Plant on the following rate schedules:  A-11, A-10, A-9, A-8, A-7, A-5, A-4, & A-2B.

Source:
M&I Sch. A-12
IRR Sch. A-11
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